

Livermore Amador Valley
TRANSIT AUTHORITY



January 21, 2022

To: All Interested Parties

From: Tamara Edwards

Director of Finance

Livermore Amador Valley Transit Authority

Re: **RFP #2021-08 LAVTA LAVTA RUTAN LANDSCAPING CONSTRUCTION PROJECT
– Addendum Number 2**

This Addendum Number 2 to the above referenced RFP revises The Special Provisions Section Numbers 2.C, and 2D, number 6 and the estimated date of contract award.


Special Provision #2C is modified to read as follows: Authority's Response to Requests for Clarifications/Interpretation and Requests for Approved Equals will be posted to the Authority's website at Wheelsbus.com by **February 15 2022**. Please reference Special Provisions 6 and 7

Special Provisions #2D is modified to read as follows: Bid Opening – **2:00 PM on March 3, 2022**. Please reference Special Provision 13.

Anticipated date of award is changed to April 4, 2022

Other than those specifically listed above, no other sections, terms or conditions of the above cited solicitation are being altered at this time. All other sections, conditions and language not specifically cited as altered in this document are still in full and original effect.

Submitted:



Tamara Edwards, Director of Finance

January 21, 2022
Date